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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SILVERSIDE ROAD AND MARSH ROAD

     CALL ORDER   : 001                     CONTRACT ID : T200800707.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/10/10                DISTRICT    : N1

     STATE/FEDERAL AID NO: ESTP-N212 (2)    CONTRACT TIME :   47  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : ESTP-N212(2)

     THIS PROJECT WORKS WITH CIVIC LEADERS, BUSINESS

     REPRESENTATIVES, POLITICAL LEADERS, AND PRIVATE CITIZENS TO

     IMPLEMENT A PLAN TO ADDRESS SAFETY ISSUES RELATED TO

     COMMERCIAL DRIVEWAYS AND CLOSELY SPACED INTERSECTIONS. THIS

     PROJECT INCLUDES THE RESTRIPING OF MARSH ROAD BETWEEN

     SILVERSIDE ROAD AND VEALE/WILSON ROADS AS ONE LANE IN EACH

     DIRECTION, WITH A TWO-WAY LEFT TURN LANE TO IMPROVE SAFETY

     OF THE TURNING MOVEMENTS INTO THE SURROUNDING BUSINESSES.

     MODIFICATIONS TO THE ENTRANCES OF THE SHOPPING CENTERS

     LOCATED ON SILVERSIDE ROAD, JUST WEST OF MARSH ROAD ARE

     BEING PROPOSED TO REDUCE THE NUMBER OF ACCIDENTS ASSOCIATED

     WITH THE ENTRANCES.  PEDESTRIAN IMPROVEMENTS WILL ALSO BE

     MADE WHICH INCLUDE THE ADDITION OF SIDEWALK, CURB RAMPS, AND

     CROSSWALKS IN SPECIFIED LOCATIONS.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 09/15/10 to vendor MUMFORD & MILLER CONCRETE INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       359,683.96    111.5694% 100.0000%

   1    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $       322,385.82    100.0000%  89.6303%

   2    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $       380,541.94    118.0393% 105.7990%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD

                                          |                             |                             |

0010 201000                          LUMP |    5000.00000        5000.00|    1700.00000        1700.00|    6800.00000        6800.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 281.000  CY   |      23.58294        6626.81|      18.00000        5058.00|      50.90000       14302.90

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 209006                  49.000  CY   |      32.23626        1579.58|      19.00000         931.00|      55.50000        2719.50

  BORROW, TYPE F                          |                             |                             |

0040 211000                          LUMP |   15000.00000       15000.00|    1525.00000        1525.00|    7500.00000        7500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0050 251000                  85.000  LF   |       4.00655         340.56|       4.00000         340.00|       3.45000         293.25

  SILT FENCE                              |                             |                             |

0060 252000                  10.000  EACH |     167.85197        1678.52|     100.00000        1000.00|     440.00000        4400.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SILVERSIDE ROAD AND MARSH ROAD

     CALL ORDER   : 001                     CONTRACT ID : T200800707.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/10/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0070 302007                 175.000  CY   |      54.33367        9508.39|      41.00000        7175.00|      47.20000        8260.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0080 401665                  47.000  TON  |     143.97842        6766.99|     122.00000        5734.00|     130.00000        6110.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0090 401666                  25.000  TON  |     130.22618        3255.65|     118.00000        2950.00|     110.00000        2750.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0100 401667                  33.000  TON  |      84.73212        2796.16|     117.00000        3861.00|     110.00000        3630.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0110 401705                 696.000  TON  |      61.93474       43106.58|      76.00000       52896.00|      75.60000       52617.60

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0120 701010                1027.000  LF   |      21.62413       22207.98|      24.75000       25418.25|      23.80000       24442.60

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0130 701021                  76.000  LF   |      29.41158        2235.28|      40.00000        3040.00|      33.35000        2534.60

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 2                      |                             |                             |

0140 701022                  10.000  LF   |      44.45162         444.52|      40.00000         400.00|      47.40000         474.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0150 705001                1836.000  SF   |       5.99517       11007.13|       6.75000       12393.00|       5.70000       10465.20

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0160 705002                 345.000  SF   |       9.76287        3368.19|       9.40000        3243.00|       8.00000        2760.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0170 705007                  80.000  SF   |      32.00143        2560.11|      33.00000        2640.00|      33.00000        2640.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0180 705527                 145.000  SF   |      17.11189        2481.22|      19.25000        2791.25|      14.00000        2030.00

  CURB RAMP, TYPE 5                       |                             |                             |

0190 710001                   1.000  EACH |     856.92887         856.93|     715.00000         715.00|    1025.00000        1025.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0200 710502                   9.000  EACH |     561.97876        5057.81|     715.00000        6435.00|     800.00000        7200.00

  ADJUSTING CATCH BASINS                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SILVERSIDE ROAD AND MARSH ROAD

     CALL ORDER   : 001                     CONTRACT ID : T200800707.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/10/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0210 710504                   2.000  EACH |     751.60136        1503.20|     480.00000         960.00|     550.00000        1100.00

  ADJUSTING MANHOLES                      |                             |                             |

0220 710506                   1.000  EACH |     729.23529         729.24|     775.00000         775.00|    1070.00000        1070.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0230 720527                1611.000  EADY |       0.30114         485.14|       0.20000         322.20|       0.45000         724.95

  PLASTIC DRUMS                           |                             |                             |

0240 727520                 155.000  LF   |       3.05740         473.90|       2.50000         387.50|       6.75000        1046.25

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0250 732002                 305.000  SY   |       7.46405        2276.54|       8.00000        2440.00|      14.20000        4331.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0260 734013                 305.000  SY   |       1.24438         379.54|       1.00000         305.00|       2.10000         640.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0270 735533                 305.000  SY   |       4.08913        1247.18|       2.00000         610.00|       4.20000        1281.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0280 742500                 488.000  HOUR |      41.67000       20334.96|      41.67000       20334.96|      41.67000       20334.96

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

0290 742514                  98.000  HOUR |      60.42000        5921.16|      60.42000        5921.16|      60.42000        5921.16

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

0300 743003                  19.000  EADY |      31.22472         593.27|      20.00000         380.00|      18.00000         342.00

  ARROWPANELS, TYPE C                     |                             |                             |

0310 743004                  28.000  EADY |      67.68398        1895.15|      60.00000        1680.00|      85.00000        2380.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0320 743005                 145.000  EADY |      48.02491        6963.61|      35.00000        5075.00|      37.80000        5481.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

0330 743501                1589.000  EADY |       0.96210        1528.78|       1.00000        1589.00|       0.80000        1271.20

  WARNING LIGHTS , TYPE B                 |                             |                             |

0340 743504                  26.000  EACH |     133.23764        3464.18|     135.00000        3510.00|     170.00000        4420.00

  WARNING SIGNS                           |                             |                             |

0350 743507                4767.000  LFDY |       1.67000        7960.89|       0.40000        1906.80|       0.28000        1334.76

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

0360 743512                  46.000  EADY |     131.37477        6043.24|     115.00000        5290.00|     113.00000        5198.00

  FURNISH AND MAINTAIN TRUCK MOUNTED      |                             |                             |

  ATTENUATOR, TYPE I                      |                             |                             |

0370 743525                 342.000  EADY |       2.67695         915.52|       2.00000         684.00|       1.50000         513.00

  TEMPORARY WARNING SIGNS                 |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SILVERSIDE ROAD AND MARSH ROAD

     CALL ORDER   : 001                     CONTRACT ID : T200800707.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/10/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0380 744520                   5.000  EACH |     784.98107        3924.91|     885.00000        4425.00|     820.00000        4100.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0390 744523                   1.000  EACH |    1167.64035        1167.64|    1060.00000        1060.00|     980.00000         980.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

0400 744525                   6.000  EACH |     302.62109        1815.73|     260.00000        1560.00|     240.00000        1440.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0410 745527                 413.000  LF   |      12.40025        5121.30|      12.50000        5162.50|      11.55000        4770.15

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0420 745528                  30.000  LF   |       9.55105         286.53|      10.50000         315.00|       9.45000         283.50

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0430 745529                  10.000  LF   |       8.92341          89.23|       8.00000          80.00|       7.35000          73.50

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

0440 745542                 215.000  LF   |      26.05936        5602.76|      25.00000        5375.00|      23.10000        4966.50

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0450 745544                 158.000  LF   |       9.45501        1493.89|      10.50000        1659.00|       9.45000        1493.10

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0460 745547                  40.000  LF   |       3.11143         124.46|       4.00000         160.00|       3.68000         147.20

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

0470 746509                   2.000  EACH |    2308.42105        4616.84|    4300.00000        8600.00|    3990.00000        7980.00

  RELOCATING LIGHT POLE                   |                             |                             |

0480 746830                   2.000  CY   |    1343.39623        2686.79|     900.00000        1800.00|     840.00000        1680.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

0490 746847                   4.000  EACH |    2313.75000        9255.00|    2600.00000       10400.00|    2415.00000        9660.00

  POLE BASE, TYPE 3                       |                             |                             |

0500 746850                   4.000  EACH |     684.13816        2736.55|     870.00000        3480.00|     800.00000        3200.00

  POLE BASE, TYPE 4                       |                             |                             |

0510 748001                 120.000  LF   |       0.48532          58.24|       0.60000          72.00|       0.53000          63.60

  PAINTING OF WHITE OR YELLOW, 4" LINE    |                             |                             |

0520 748015                1117.000  SF   |       4.91774        5493.12|       4.50000        5026.50|       4.20000        4691.40

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SILVERSIDE ROAD AND MARSH ROAD

     CALL ORDER   : 001                     CONTRACT ID : T200800707.01                COUNTIES : NEW CASTLE

     LETTING DATE : 08/10/10                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0530 748019                7310.000  LF   |       0.34156        2496.80|       0.30000        2193.00|       0.26000        1900.60

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

0540 748026                 810.000  SF   |       0.76838         622.39|       1.15000         931.50|       1.05000         850.50

  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |

0550 748506                3962.000  LF   |       1.24983        4951.83|       0.55000        2179.10|       0.53000        2099.86

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0560 748553                   4.000  EACH |      10.00000          40.00|     225.00000         900.00|     210.00000         840.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |

0570 749687                  65.000  EACH |      60.00000        3900.00|      40.00000        2600.00|      78.00000        5070.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0580 758000                 278.000  SY   |      19.96104        5549.17|       9.40000        2613.20|      18.30000        5087.40

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0590 760507               11846.000  SYIN |       1.41780       16795.26|       1.15000       13622.90|       1.10000       13030.60

  PROFILE MILLING, HOT-MIX                |                             |                             |

0600 762001                1870.000  LF   |       1.67484        3131.95|       1.40000        2618.00|       2.10000        3927.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0610 762002                  39.000  LF   |       7.84925         306.12|       8.00000         312.00|       8.40000         327.60

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0620 763000                          LUMP |   16349.27100       16349.27|    9650.00000        9650.00|   14000.00000       14000.00

  INITIAL EXPENSE                         |                             |                             |

0630 763500                          LUMP |    8000.00000        8000.00|   10700.00000       10700.00|   35000.00000       35000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0640 763501                          LUMP |   16349.27100       16349.27|    4350.00000        4350.00|    4410.00000        4410.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0650 763505                 375.000  HOUR |      75.00000       28125.00|      75.00000       28125.00|      75.00000       28125.00

  TRAFFIC OFFICERS                        |                             |                             |

     SECTION TOTALS                       |           $       359,683.96|           $       322,385.82|           $       380,541.94

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       359,683.96|           $       322,385.82|           $       380,541.94

====================================================================================================================================

     DBE GOALS                             |                 12        %|                  12        %|                  12        %

====================================================================================================================================


